LITI-I TETER, LLP

TETER

ARCHITECTS ENGINEERS CONNECTED ADDENDUM No- 3

PROJECT:

CUSD District Office Expansion Phase Il Date : 11/14/2024

Clovis, CA

TETER Project No.: A 12560 D

CLIENT:

Clovis Unified School District

1450 Herndon Ave. DSA File No.: NA

Clovis, CA 93611 DSA Appl. No.: NA

The following additions, deletions and revisions to the plans, specifications and Addenda shall become a
part of the plans and specifications. It is the responsibility of the General Contractor to submit the
information contained in this addendum to all subcontractors and suppliers. The Bidder shall
acknowledge receipt of the Addendum in the Bid Proposal. (Addendum number of pages: 1 pages + 2
attachments = 10 total pages).

PROJECT MANUAL:

3-01: PROJECT MANUAL, OWNER DOCUMENTS & GENERAL CONDITIONS, revise as follows:

A. Revise bid date to “NOVEMBER 215, 2024 at 10:00am”. Location and all other
requirements to remain as specified in to bid documents.

3-02: PROJECT MANUAL, - “APPENDIX”, revise as follows:

A. Add “Mandatory Job Walk #1 Sign-In Sheet” held on 10/30/2024 to the project Appendix

(6 pages).
B. Add “Mandatory Job Walk #2 Sign-In Sheet” held on 10/30/2024 to the project Appendix
(3 pages).
END OF ADDENDUM 003
Aya Shitanishi
Architect of Record

TETER | 7535 N. Palm Avenue, Ste. 201 | Fresno, California 93711 | 559.437.0887 T | 559.438.7554 F | www.teterae.com
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Clovis USD — District Campus Phase 2 — Plant Operations

Mandatory Pre-Bid Meeting #1
10/30/24 @ 2:00 PM
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