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ADDENDUM NO. 02 
April 11, 2024 

   
 

To Proposal Bid Package 
 

DISTRICT-WIDE ACCESS CONTROL UPGRADES 
PACKAGE 2 

CLOVIS UNIFIED SCHOOL DISTRICT 

          
Notice to Bidders: 

A. Receipt of this Addendum shall be acknowledged on the Bid Form. 

B. This Addendum forms part of the Contract documents for the above referenced project and shall be 

incorporated integrally therewith. 

C. Each bidder shall make necessary adjustments and submit his proposal with full knowledge of all 

modifications, clarifications, and supplemental data included therein. Where provisions of the following 

supplemental data differ from those of the original Contract Documents, this Addendum shall govern. 

 

SPECIFICATIONS 

 

Item No 01 Section 08 71 00 – Door Hardware 

1. Modified door hardware groups 01,02, 03, 04, 05, 06, 07, 13, 14, 15, 16, 20, 23 

2. Group 21 not used 

3. Openings with group change CEH-B600-DR08, CEH-BGW-DR01, CEH-BLR-DR01, DR02, 

DR04, DR05, DR06, DR07, DR08, DR09 

4. CEH-BM-DR02 

5. Changes in Hardware Groups are Bold and noted within each group. 

6. Changes on Openings with new/different Hardware Group are highlighted yellow on index. 

 

End of Addendum 02 

hood
Image



Leaf Engineers                             District-Wide Lockdown – Package 2 
S2100500AR Clovis Unified School District 

 
DOOR HARDWARE 

08 71 00 - 1 

SECTION 08 71 00 

DOOR HARDWARE 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary Conditions 
of Division 01 Specification Sections, apply to this Section. 

1.02 SUMMARY 

A. This Section includes items known commercially as finish or door hardware that are required for 
swing, sliding, and folding doors, except special types of unique hardware specified in the same 
sections as the doors and door frames on which they are installed. 

B. Related Sections: The following sections are noted as containing requirements that relate to this 
Section, but may not be limited to this listing. 

1. Division 08: Section - Hollow Metal Doors and Frames. 
2. Division 08: Section - Wood Doors. 
3. Division 08: Section - Aluminum-Framed Storefronts. 
4. Division 28: Section - Electronic Access Control. 

1.03 REFERENCES 

A. 2022 California Building Code, CCR Title 24, Part 2 

B. BHMA - Builders’ Hardware Manufacturers Association 

C. DHI - Door and Hardware Institute 

D. NFPA - National Fire Protection Association. 

1. NFPA 80 - Fire Doors and Other Opening Protectives 
2. NFPA 105 - Smoke and Draft Control Door Assemblies 

E. UL - Underwriters Laboratories. 

1. UL 10C - Fire Tests of Door Assemblies 
2. UL 305 - Panic Hardware 

F. WHI - Warnock Hersey Incorporated 

G. SDI - Steel Door Institute 

1.04 SUBMITTALS & SUBSTITUTIONS 

A. General: Submit in accordance with Conditions of the Contract and Division 01 Specification 
sections. 
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B. Submit product data (catalog cuts) including manufacturers' technical product information for 
each item of door hardware, installation instructions, maintenance of operating parts and finish, 
and other information necessary to show compliance with requirements. 

C. Submit electronic PDF copies of schedule organized vertically into “Hardware Sets” with index 
of doors and headings, indicating complete designations of every item required for each door or 
opening.  Include following information: 

1. Include a Cover Sheet with:  

a. Job Name, location, telephone number.  
b. Architects name, location and telephone number.  
c. Contractors name, location, telephone number and job number.  
d. Suppliers name, location, telephone number and job number.  
e. Hardware consultant's name, location and telephone number. 

2. Job Index information included: 

a. Numerical door number index including; door number, hardware heading number 
and page number. 

b. Complete keying information (referred to DHI hand-book "Keying Systems and 
Nomenclature"). Provision should be made in the schedule to provide keying 
information when available; if it is not available at the time the preliminary schedule 
is submitted. 

c. Manufacturers' names and abbreviations for all materials. 
d. Explanation of abbreviations, symbols, and codes used in the schedule. 
e. Mounting locations for hardware. 
f. Clarification statements or questions. 
g. Catalog cuts and manufacturer’s technical data and instructions. 

3. Vertical schedule format sample: 
 

Heading Number 1 (Hardware group or set number - HW Group #1) 

 

(a) 1 Single - Door #101 - Corridor 101 to Exterior (b) 90° (c) RH 

 

(d) 3'-0" x 7'-0" x 1-3/4" - Wood Door x Hollow Metal Frame - 20 Minute 

 

(e) 1. (f) 3 ea (g) Hinges - (h) 5BB1 4.5 x 4.5 NRP  (i) 1/2 TMS (j) 630 (k) IVE 

2. 1 ea Lockset - ND80P6D x RHO x RH x 10-025 x JTMS 626 SCH 

3. 1 ea Closer - 4040XP x EDA x TBSRT 689 LCN 

(a) Single or pair of doors with opening number and location.  
(b) Degree of opening.   
(c) Hand of door(s).  
(d) Door/frame dimensions and material; Label requirements, if any.  
(e) Hardware item line # (Optional).  
(f) Quantity.   
(g) Product description.   
(h) Product part number.   
(i) Fastenings and other pertinent information.  
(j) Hardware finish codes per ANSI/BHMA A156.18.   
(k) Manufacturer abbreviation. 
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D. Make substitution requests in accordance with Division 01.  Substitution requests must be made 
prior to bid date.  Include product data and indicate benefit to the project.  Furnish samples of 
any proposed substitution. 

E. Wiring Diagrams:  Provide product data and wiring and riser diagrams for all electrical products 
listed in the Hardware Schedule portion of this section. 

F. Keying Schedule:  Submit separate detailed schedule indicating clearly how the District's final 
instructions on keying of locks has been fulfilled. 

G. Templates for doors, frames, and other work specified to be factory prepared for the installation 
of door hardware.  Check shop drawings of other work to confirm that adequate provisions are 
made for locating and installing door hardware to comply with indicated requirements. 

H. Furnish as-built/as-installed schedule with close-out documents, including keying schedule and 
transcript, wiring/riser diagrams, manufacturers’ installation and adjustment and maintenance 
information. 

I. Fire Door Assembly Testing:  Submit a written record of each fire door assembly to the District 
to be made available to the Authority Having Jurisdiction (AHJ) for future building inspections. 

1.05 QUALITY ASSURANCE 

A. Obtain each type of hardware (latch and lock sets, hinges, closers, exit devices, etc.) from a 
single manufacturer. 

B. Supplier Qualifications:  A recognized architectural door hardware supplier, with warehousing 
facilities in the project's vicinity, that has a record of successful in-service performance for 
supplying door hardware similar in quantity, type, and quality to that indicated for this project 
and that employs an experienced architectural hardware consultant (AHC) who is available to 
District, Architect, and Contractor, at reasonable times during the course of the Work, for 
consultation. 

1. Responsible for detailing, scheduling and ordering of finish hardware. 
2. Meet with District to finalize keying requirements and to obtain final instructions in writing.  
3. Stock parts for products supplied and are capable of repairing and replacing hardware 

items found defective within warranty periods. 

C. Hardware Installer:  Company specializing in the installation of commercial door hardware with 
five years documented experience. 

D. Fire-Rated Openings:  Provide door hardware for fire-rated openings that complies with NFPA 
80 and requirements of authorities having jurisdiction.  Provide only items of door hardware that 
are listed and tested by UL or Warnock Hersey for given type/size opening and degree of label.  
Provide proper latching hardware, door closers, approved-bearing hinges and seals whether 
listed in the Hardware Schedule or not. 

1. Where emergency exit devices are required on fire-rated doors, (with supplementary 
marking on doors' UL labels indicating "Fire Door to be Equipped with Fire Exit 
Hardware") provide UL label on exit devices indicating "Fire Exit Hardware".  

E. Exit Doors:  Operable from inside with single motion without the use of a key or special 
knowledge or effort. 
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F. Product packaging to be labelled in compliance with CA Prop 65, Safe Drinking Water and 
Toxic Enforcement Act of 1986. 

1.06 DELIVERY, STORAGE AND HANDLING 

A. Coordinate delivery of packaged hardware items to the appropriate locations (shop or field) for 
installation. 

B. Hardware items shall be individually packaged in manufacturers’ original containers, complete 
with proper fasteners.  Clearly mark packages on outside to indicate contents and locations in 
hardware schedule and in work.  

C. Provide locked storage area for hardware, protect from moisture, sunlight, paint, chemicals, etc. 

D. Contractor to inventory door hardware jointly with representatives of hardware supplier and 
hardware installer until each all are satisfied that count is correct. 

1.07 WARRANTY 

A. Provide warranties of respective manufacturers’ regular terms of sale from day of final 
acceptance as follows: 

1. Locksets: Ten (10) years.  
2. Exit devices: Ten (10) years. 
3. Closers: Thirty (30) years. 
4. Electronic: Three (3) years. 
5. All other hardware: Two (2) years. 

1.08 MAINTENANCE  

A. Maintenance Tools and Instructions:  Furnish a complete set of specialized tools and 
maintenance instructions as needed for District's continued adjustment, maintenance, and 
removal and replacement of door hardware. 

1.09 PRE-INSTALLATION CONFERENCE 

A. Convene a pre-installation conference at least one week prior to beginning work of this section. 

B. Attendance: Architect, Construction Manager, Contractor, Security Contractor, Hardware 
Supplier, Installer, Key District’s Personnel, and Project Inspector. 

C. Agenda:   Review hardware schedule, products, installation procedures and coordination 
required with related work.  Review District's keying standards. 

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

Item Manufacturer Acceptable Substitutes 

Hinges Ives Hager, Stanley, McKinney 
Locks, Latches & Cylinders Schlage None – District Standard 
Exit Devices Von Duprin None – District Standard 
Closers LCN None – District Standard 
Push, Pulls & Protection Plates Ives Trimco, BBW, DCI 
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Flush Bolts & Coordinators Ives Trimco, BBW, DCI 
Door Stops Ives Trimco, BBW, DCI 
Seals, Bottoms & Thresholds Zero Pemko, National Guard  

2.02 MATERIALS 

A. Hinges:   

1. Provide hinges conforming to ANSI/BHMA A156.1. 
2. Hinges shall be sized in accordance with the following: 

a. Height: 
1) Doors up to 42" wide:  4-1/2 inches. 
2) Doors 43" to 48" wide:  5 inches. 

b. Width:   Sufficient to clear frame and trim when door swings 180 degrees. 
c. Number of Hinges:  Provide 3 hinges per leaf to 7'-5" in height.  Add one for each 

additional 2 feet in height. 

3. Exterior out-swinging hinges shall be non-ferrous material and shall have stainless steel 
hinge pins.  All doors to have non-rising pins. 

4. Furnish non-removable pins (NRP) at all exterior out-swing doors and interior key lock 
doors with reverse bevels. 

5. Provide hinges with electrified options as scheduled in the hardware sets. Provide with 
sufficient number and wire gage to accommodate electric function of specified hardware. 
Locate electric hinge at second hinge from bottom or nearest to electrified locking 
component. 

B. Continuous Hinges: 

1. Provide aluminum geared continuous hinges fabricated from 6063-T6 aluminum 
conforming to ANSI/BHMA A156.26, Grade 1.  

2. Provide split nylon bearings at each hinge knuckle for quiet, smooth, self-lubricating 
operation. 

3. Provide continuous hinges capable of supporting door weights up to 450 pounds, and 
successfully tested for 1,500,000 cycles. 

4. Provide continuous hinges 1” shorter in length than nominal height of door, unless 
otherwise noted, with symmetrical hole pattern. 

5. Install continuous hinges with fasteners supplied by manufacturer. 

C. Heavy Duty Cylindrical Locks and Latches:  Schlage "ND" Series as scheduled with "Rhodes" 
lever design. 

1. Provide cylindrical locks conforming to ANSI/BHMA A156.2 Series 4000, Grade 1, and 
UL Listed for 3 hour fire doors. 

2. Provide cylindrical locksets exceeding the ANSI/BHMA A156.2 Grade 1 performance 
standards for strength, security, and durability in the categories below: 

a. Abusive locked lever torque – minimum 3,100 inch-pounds without gaining access. 
b. Offset lever pull – minimum 1,600 foot pounds without gaining access. 
c. Vertical lever impact – minimum 100 impacts without gaining access. 
d. Cycle Test – tested to minimum 16 million cycles with no visible lever sag; without 

the use of performance aids such as set screws or spacers. 

3. Cylinders: Refer to “KEYING” article, herein. 
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4. Provide locks with standard 2-3/4” backset, unless noted otherwise, with 1/2” latch throw. 
Provide proper latch throw for UL listing at pairs. 

5. Provide locksets with separate solid steel anti-rotation thru-bolts, and no exposed screws.  
6. Provide independently operating levers with two external return spring cassettes mounted 

under roses to prevent lever sag. 
7. Provide standard ASA strikes unless extended lip strikes are necessary to protect trim. 
8. Lever Trim: Solid cast levers without plastic inserts and wrought roses on both sides. 
9. Provide levers with vandal resistant technology as scheduled for use at abusive 

applications. 
10. Provide wired electrified options as scheduled in the hardware sets. 

a. 12 or 24 volt DC auto-detecting operating capability. 
b. Selectable EL (fail safe) or EU (fail secure) operating mode via switch on chassis. 
c. 0.23A (230mA) maximum current draw. 
d. 0.01A (10mA) holding current. 
e. Modular request to exit (RX) switch. 

D. Exit devices:  Von Duprin as scheduled.   

1. Provide exit devices tested to ANSI/BHMA A156.3 Grade 1 and UL listed for Panic Exit or 
Fire Exit Hardware. 

2. Provide certificate by independent testing laboratory that device has completed over 
1,000,000 cycles and can still meet ANSI/BHMA A156.3 standards. 

3. Provide touchpad type exit devices, fabricated of brass, bronze, stainless steel, or 
aluminum, plated to standard architectural finishes to match balance of door hardware. 

4. Provide exit devices cut to door width and height. Touchpad must extend a minimum of 
one half of door width. No plastic inserts are allowed in touchpads.  

5. Mount mechanism case flush on face of doors, or provide spacers to fill gaps behind 
devices. Where glass trim or molding projects off face of door, provide glass bead kits. 

6. Provide flush end caps for exit devices. 
7. Exit devices shall comply with CBC Section 11B-404.2.7 and shall be mounted between 

34" and 44" above the finished floor surface. 
8. Provide exit devices UL certified to meet 5 lbs. maximum unlatching force requirements 

according to the CBC Section 11B-309.4. 
9. Cylinders: Refer to “KEYING” article, herein. 
10. Provide cylinder or hex-key dogging as specified at non fire-rated openings. 
11. Removable Mullions: Provide type that can be removed by use of a keyed cylinder, which 

is self-locking when re-installed. 
12. Provide factory drilled weep holes for exit devices used in full exterior application, highly 

corrosive areas, and where noted in hardware sets. 
13. Provide exit devices with deadlatching feature for security and for future addition of alarm 

kits and/or other electrified requirements. 
14. Provide exit devices with optional trim designs to match other lever and pull designs used 

on the project. 
15. Provide exit devices with manufacturer’s approved strikes. 
16. Provide electrified options as scheduled. 

E. Closers:  LCN as scheduled. 

1. Provide door closers conforming to ANSI/BHMA A156.4 Grade 1 requirements by BHMA 
certified independent testing laboratory. ISO 9000 certify closers. Stamp units with date 
of manufacture code. 

2. Provide door closers with fully hydraulic, full rack and pinion action with high strength cast 
iron cylinder, and full complement bearings at shaft. 

3. Provide certificate by independent testing laboratory that door closers have completed 
over 10,000,000 cycles and can still meet ANSI/BHMA A156.4 standards. 
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4. Cylinder Body: 1-1/2” diameter with 3/4” diameter double heat-treated pinion journal. 
5. Hydraulic Fluid: Fireproof, passing requirements of UL10C, and requiring no seasonal 

closer adjustment for temperatures ranging from 120° F to -30° F.  
6. Spring Power: Continuously adjustable over full range of closer sizes, and providing 

reduced opening force as required by accessibility codes and standards.  
7. Hydraulic Regulation: By tamper-proof, non-critical valves, with separate adjustment for 

latch speed, general speed, and backcheck. 
8. Provide closers with solid forged steel main arms and factory assembled heavy-duty 

forged forearms for parallel arm closers. 
9. Pressure Relief Valve (PRV) Technology: Not permitted. 
10. Provide door closers powder coated to match balance of door hardware. Powder coating 

finish shall be certified to exceed 100 hours salt spray testing as described in 
ANSI/BHMA A156.4 and ASTM B117.  

11. Provide special rust inhibitor (SRI) in highly corrosive areas, and where noted in 
hardware sets. 

12. Provide special templates, drop plates, mounting brackets, or adapters for arms as 
required for details, overhead stops, and other door hardware items interfering with closer 
mounting. 

F. Flush Bolts & Dust Proof Strikes: 

1. Automatic flush bolts shall be of the low operating force design. 
2. Provide top bolt only model for interior doors where applicable and as permitted by 

testing procedures. 
3. Provide dust proof strikes at openings using bottom bolts. 
4. Manual flush bolts shall only be permitted on storage or mechanical openings, as 

scheduled. 

G. Door Stops:  

1. Unless otherwise noted in hardware sets, provide wall type with appropriate fasteners.  
Where wall type cannot be used, provide floor type.  If neither can be used, provide 
overhead type. 

2. Do not install floor stops more than four (4) inches from the face of the wall or partition 
(CBC Section 11B-307). 

3. Provide backing plate at wall framing behind wall type. 
4. Overhead stops shall be made of stainless steel and non-plastic mechanisms and 

finished metal end caps.  Field-changeable hold-open, friction and stop-only functions. 
Stop-only function shall be provided at fire-rated openings. 

H. Protection Plates:   

1. Provide kick, mop, and/or armor plates minimum of 0.050” thick, with four beveled edges. 
Furnish with sheet metal or wood screws, finished to match plates. 

2. Kick plates shall be sized 10" high and 2" less door width (LDW) at single doors and 10” 
high and 1” LDW at pairs or doors.   

3. Provide mop and armor plates with sizes as scheduled in hardware sets.   

I. Thresholds:  As scheduled and per details. 

1. Thresholds shall not exceed 1/2" in height, with a beveled surface of 1:2 maximum slope. 
Thresholds shall comply with CBC Section 11B-404.2.5. 

2. Set thresholds in a full bed of butyl-rubber or polyisobutylene mastic sealant complying 
with requirements in Division 07 “Thermal and Moisture Protection”. 

3. Use 1/4” fasteners, red-head flat-head sleeve anchors (SS/FHSL). 
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J. Seals:  Provide silicone gasket at all rated and exterior doors. 

1. Smoke & Draft Control Doors: Provide UL10C Classified gasketing that complies with 
NFPA 80 & NFPA 252 for use on “S” labeled Positive Pressure door assemblies. 

K. Silencers:  Furnish silencers for interior hollow metal frames, 3 for single doors, 2 for pairs of 
doors.  Omit where sound or light seals occurs, or for fire-resistive-rated door assemblies. 

2.03 KEYING 

A. Furnish a Proprietary Schlage masterkey system as directed by the District lock shop. Key 
system to be designated and combinated by the Schlage Master Key Department even if pinned 
by the Authorized Key Center, Authorized Security Center or a local authorized commercial 
dealer. 

B. A detailed keying schedule is to be prepared by the District lock shop and/or architect in 
consultation with a representative of Allegion or an Authorized Key Center or Authorized 
Security Center.  Each keyed cylinder on every keyed lock is to be listed separately showing the 
door #, key group (in BHMA terminology), cylinder type, finish and location on the door. 

C. Furnish all cylinders in the Schlage conventional style except the exit device and removable 
mullion cylinders which shall be supplied in Schlage Full Size Interchangeable Core (FSIC) 
style. Pack change keys independently (PKI). 

D. Furnish construction keying for doors requiring locking during construction.               

E. Furnish all keys with visual key control.  

1. Stamp key “Do Not Duplicate”. 
2. Stamp (BHMA) key symbol on key. 
3. Stamp unique owner identifier from the key bow. 

F. Furnish mechanical keys as follows: 

1. Furnish 2 cut change keys for each different change key code. 
2. Furnish 1 uncut key blank for each change key code. 
3. Furnish 6 cut masterkeys for each different masterkey set. 
4. Furnish 3 uncut key blanks for each masterkey set. 
5. Furnish 2 cut control keys cut to the top masterkey for permanent I/C cylinders. 
6. Furnish 1 cut control key cut to each SKD combination. 

2.04 FINISHES 

A. Generally to be satin chrome US26D (626 on bronze and 652 on steel) unless otherwise noted. 

B. Furnish push plates, pull plates and kick or armor plates in satin stainless steel US32D (630) 
unless otherwise noted. 

C. Door closers shall be powder-coated to match other hardware, unless otherwise noted. 

D. Aluminum items to be finished anodized aluminum except thresholds which can be furnished as 
standard mill finish. 
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2.05 FASTENERS 

A. Screws for strikes, face plates and similar items shall be flat head, countersunk type, provide 
machine screws for metal and standard wood screws for wood. 

B. Screws for butt hinges shall be flathead, countersunk, full-thread type. 

C. Fastening of closer bases or closer shoes to doors shall be by means of sex bolts and spray 
painted to match closer finish. 

D. Provide expansion anchors for attaching hardware items to concrete or masonry. 

E. All exposed fasteners shall have a phillips head. 

F. Finish of exposed screws to match surface finish of hardware or other adjacent work. 

G. All Exit Devices and Lock Protectors shall be fastened to the door by the means of sex bolts or 
through bolts. 

PART 3 - EXECUTION 

3.01 INSPECTION 

A. Verify that doors and frames are square and plumb and ready to receive work and dimensions 
are as instructed by the manufacturer. 

B. Beginning of installation means acceptance of existing conditions. 

3.02 INSTALLATION 

A. Install hardware in accordance with manufacturer's instructions and requirements of DHI. 

B. Use the templates provided by hardware item manufacturer. 

C. Mounting heights for hardware shall be as recommended by DHI.  Operating hardware shall be 
located between 34" and 44" above finish floor to comply with CBC Section 11B-404.2.7. 

D. Door Closers: 

1. Place door closers inside building, stairs, rooms, etc. Closers shall be installed to permit 
doors to swing 180 degrees or maximum allowable by conditions. 

2. Maximum effort to operate closers shall not exceed 5 lbs., such pull or push effort being 
applied at right angles to hinged doors.   

3. When fire doors are required, the maximum effort to operate the closer may be increased 
but shall not exceed 15 lbs.  when specifically approved by fire marshal.   

4. All closers shall be adjusted to operate with the minimum amount of opening force and 
still close and latch the door.  These forces do not apply to the force required to retract 
latch bolts or disengage other devices that hold the door in a closed position. 

5. Compensating devices or automatic door operators may be utilized to meet the above 
standards.   

6. Per CBC Section 11B-404.2.8.1, doors shall take minimum of 5 seconds to move from an 
open position of 90 degrees to 12 degrees to the latch jamb.  
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E. Set units level, plumb and true to line and location.  Adjust and reinforce the attachment 
substrate as necessary for proper installation and operation. 

F. Drill and countersink units that are not factory-prepared for anchorage fasteners.  Space 
fasteners and anchors in accordance with industry standards. 

G. Set thresholds for exterior doors in full bed of butyl-rubber sealant. 

H. If hand of door is changed during construction, make necessary changes in hardware at no 
additional cost. 

I. Electronic Hardware: 

1. Hardware Installer shall coordinate with security contractor to route cable to connect 
electrified locks, panic hardware and fire exit hardware to power transfers or electric 
hinges at the time these items are installed so as to avoid disassembly and reinstallation 
of hardware. 

2. Hardware Installer shall also be present with the security contractor when the power is 
turned on for the testing of the electronic hardware applications.  Installer shall make 
adjustments to solenoids, latches, vertical rods and closers to insure proper and secure 
operation.  

3. All wiring for electro-mechanical hardware mounted on the door shall be connected 
through the power transfer and terminated in the interface junction box specified for in the 
Electrical Section.   

4. Conductors shall be minimum 18 gage stranded, multicolored.  A minimum 12 in. loop of 
conductors shall be coiled in the interface junction box.  Each conductor shall be 
permanently marked with its function.   

5. If a power supply is specified in the hardware sets, all conductors shall be terminated in 
the power supply.  Make all connections required for proper operation between the power 
supply and the electro-mechanical hardware.  Provide the proper size conductors as 
specified in the manufacturer’s technical documentation. 

3.03 ADJUST AND CLEAN 

A. Adjust and check each operating item of hardware and each door, to ensure proper operation or 
function of every unit.  Replace units which cannot be adjusted to operate freely and smoothly 
as intended for the application made. 

B. Clean adjacent surface soiled by hardware installation. 

C. Final Adjustment:  Wherever hardware installation is made more than one month prior to 
acceptance or occupancy, return to that work area and make final check and adjustment of all 
hardware items in such space or area.  Clean operating items as necessary to restore proper 
function and finish of hardware and doors.  Adjust door control devices to compensate for final 
operation of heating and ventilating equipment. 

D. Instruct District's Personnel in proper adjustment and maintenance of hardware finishes, during 
the final adjustment of hardware. 

E. Continued Maintenance Service:  Approximately six months after the completion of the project, 
the Contractor accompanied by the Architectural Hardware Consultant, shall return to the 
project and re-adjust every item of hardware to restore proper functions of doors and hardware.  
Consult with and instruct District's personnel in recommended additions to the maintenance 
procedures.  Replace hardware items which have deteriorated or failed due to faulty design, 



Leaf Engineers                             District-Wide Lockdown – Package 2 
S2100500AR Clovis Unified School District 

 
DOOR HARDWARE 

08 71 00 - 11 

materials or installation of hardware units.  Prepare a written report of current and predictable 
problems (of substantial nature) in the performance of the hardware. 

3.04 HARDWARE LOCATIONS 

A. Conform to CCR, Title 24, Part 2; and ADA Standards; and the drawings for access-compliant 
positioning requirements for the disabled. 

3.05 FIELD QUALITY CONTROL 

A. Contractor is responsible for providing the services of an Architectural Hardware Consultant 
(AHC) or a proprietary product technician to inspect installation and certify that hardware and its 
installation have been furnished and installed in accordance with manufacturers’ instructions 
and as specified herein.  

3.06 HARDWARE SCHEDULE 

A. The items listed in the following schedule shall conform to the requirements of the foregoing 
specifications. 

B. While the hardware schedule is intended to cover all doors, and other movable parts of the 
building, and establish type and standard of quality, the contractor is responsible for examining 
the Plans and Specifications and furnishing proper hardware for all openings whether listed or 
not.  If there are any omissions in hardware groups in regard to regular doors they shall be 
called to the attention of the Architect prior to bid opening for instruction; otherwise, list will be 
considered Complete.  No extras will be allowed for omissions. 

C. The Door Schedule on the Drawings indicates which hardware set is used with each door. 

MANUFACTURERS ABBREVIATIONS 

DON = Don-Jo Filler Plates 
IVE = Ives Electric Hinges, Vandal Door Pulls 
SCE = Schlage Electronics Electronic Door Components  
SCH = Schlage Lock Locks, Latches & Cylinders 
VON = Von Duprin Exit Devices & Electric Strikes 

 

GENERAL NOTES: 

1. At all Double Doors, remove existing Door Pull or Dummy Trim from left-hand reverse (LHR) leaf. 
LHR leaf to be exit only. 

2. Cover holes from removed hardware with plates and/or thru-bolts as required. Repaint doors and 
frames to match existing paint at areas exposed from removed hardware. 

3. Adjust all door closers, as required, to ensure doors positively latch. 
 



Leaf Engineers                             District-Wide Lockdown – Package 2 
S2100500AR Clovis Unified School District 

 
DOOR HARDWARE 

08 71 00 - 12 

HW GROUP NO. 01 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA DOOR CORD 798C-18 626 SCE 

1 EA EXIT ONLY TRIM 990-EO 626 VON 

2 EA 99 LD COVER PLATE 050589 628 VON 

1 EA QELX CONVERSION KIT 041168 040063  VON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 02 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA DOOR CORD 798C-18 626 SCE 

1 EA EXIT ONLY TRIM 990-EO 626 VON 

2 EA 98 LD COVER PLATE 050588 628 VON 

1 EA QELX CONVERSION KIT 041168 040063  VON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 03 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA ELECTRIC HINGE 5BB1HW 4.5 X 4.5 CON TW8 652 IVE 

1 EA EXIT ONLY TRIM 990-EO 626 VON 

2 EA 99 LD COVER PLATE 050589 628 VON 

1 EA QELX CONVERSION KIT 041168 040063  VON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 



Leaf Engineers                             District-Wide Lockdown – Package 2 
S2100500AR Clovis Unified School District 

 
DOOR HARDWARE 

08 71 00 - 13 

HW GROUP NO. 04 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA DOOR CORD 798C-18 626 SCE 

1 EA EXIT DEVICE NL TRIM 990-NL-RV 626 VON 

2 EA 99 LD COVER PLATE 050589 628 VON 

1 EA QELX CONVERSION KIT 041168 040063  VON 

1 EA RIM CYLINDER 20-057 ICX 626 SCH 

1 EA FSIC CORE 23-030 626 SCH 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 05 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA DOOR CORD 798C-18 626 SCE 

1 EA EXIT ONLY TRIM 990-EO 626 VON 

1 EA EXIT DEVICE NL TRIM 990-NL-RV 626 VON 

2 EA 98 LD COVER PLATE 050588 628 VON 

1 EA QELX CONVERSION KIT 041168 040063  VON 

1 EA RIM CYLINDER 20-057 ICX 626 SCH 

1 EA FSIC CORE 23-030 626 SCH 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 06 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA DOOR CORD 798C-18 626 SCE 

2 EA 99 LD COVER PLATE 050589 628 VON 

1 EA QELX CONVERSION KIT 041168 040063  VON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 



Leaf Engineers                             District-Wide Lockdown – Package 2 
S2100500AR Clovis Unified School District 

 
DOOR HARDWARE 

08 71 00 - 14 

HW GROUP NO. 07 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA DOOR CORD 798C-18 626 SCE 

2 EA 98 LD COVER PLATE 050588 628 VON 

1 EA QELX CONVERSION KIT 041168 040063  VON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 08 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA ELECTRIC HINGE 5BB1HW 4.5 X 4.5 CON TW8 652 IVE 

1 EA PANIC HARDWARE LD-PA-AX-99-EO-990 626 VON 

1 EA ELEC PANIC HARDWARE QELX-PA-AX-99-NL-CON 626 VON 

1 EA RIM CYLINDER 20-057 ICX 626 SCH 

1 EA FSIC CORE 23-030 626 SCH 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 09 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA ELECTRIC HINGE 5BB1HW 4.5 X 4.5 CON TW8 652 IVE 

1 EA PANIC HARDWARE LD-PA-AX-99-EO 626 VON 

1 EA ELEC PANIC HARDWARE QELX-PA-AX-99-NL-CON 626 VON 

1 EA RIM CYLINDER 20-057 ICX 626 SCH 

1 EA FSIC CORE 23-030 626 SCH 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 



Leaf Engineers                             District-Wide Lockdown – Package 2 
S2100500AR Clovis Unified School District 

 
DOOR HARDWARE 

08 71 00 - 15 

HW GROUP NO. 10 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA ELECTRIC HINGE 5BB1HW 4.5 X 4.5 CON TW8 652 IVE 

1 EA PANIC HARDWARE LD-PA-AX-99-EO 626 VON 

1 EA ELEC PANIC HARDWARE QELX-PA-AX-99-NL-OP-110MD-
CON 

626 VON 

1 EA RIM CYLINDER 20-057 ICX 626 SCH 

1 EA FSIC CORE 23-030 626 SCH 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 11 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA ELECTRIC HINGE 5BB1HW 4.5 X 4.5 CON TW8 652 IVE 

1 EA ELEC FIRE EXIT HARDWARE PA-AX-99-L-F-M996-06-FSE 626 VON 

1 EA RIM CYLINDER RE-USE EXISTING 626 SCH 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 12 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA DOOR CORD 798C-18 626 SCE 

1 EA ELEC FIRE EXIT HARDWARE PA-AX-99-L-F-M996-06-FSE 626 VON 

1 EA RIM CYLINDER RE-USE EXISTING 626 SCH 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 



Leaf Engineers                             District-Wide Lockdown – Package 2 
S2100500AR Clovis Unified School District 

 
DOOR HARDWARE 

08 71 00 - 16 

HW GROUP NO. 13 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA DOOR CORD 798C-18 626 SCE 

1 EA 99 LD COVER PLATE 050589 628 VON 

1 EA QELX CONVERSION KIT 041168 040063  VON 

1 EA RX SWITCH KIT 050251-00  VON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 14 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA DOOR CORD 798C-18 626 SCE 

1 EA 98 LD COVER PLATE 050588 628 VON 

1 EA QELX CONVERSION KIT 041168 040063  VON 

1 EA RX SWITCH KIT 050251-00  VON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 15 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA ELECTRIC HINGE 5BB1HW 4.5 X 4.5 CON TW8 652 IVE 

1 EA 99 LD COVER PLATE 050589 628 VON 

1 EA QELX CONVERSION KIT 041168 040063  VON 

1 EA RX SWITCH KIT 050251-00  VON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 



Leaf Engineers                             District-Wide Lockdown – Package 2 
S2100500AR Clovis Unified School District 

 
DOOR HARDWARE 

08 71 00 - 17 

HW GROUP NO. 16 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA ELECTRIC HINGE 5BB1HW 5 X 4.5 CON TW8 RC 1/4" 652 IVE 

1 EA 99 LD COVER PLATE 050589 628 VON 

1 EA QELX CONVERSION KIT 041168 040063  VON 

1 EA RX SWITCH KIT 050251-00  VON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 17 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA ELECTRIC HINGE 5BB1HW 4.5 X 4.5 CON TW8 652 IVE 

1 EA ELEC PANIC HARDWARE RX-QELX-PA-AX-99-NL-CON 626 VON 

1 EA RIM CYLINDER 20-057 ICX 626 SCH 

1 EA FSIC CORE 23-030 626 SCH 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 18 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA ELECTRIC HINGE 5BB1HW 4.5 X 4.5 CON TW8 652 IVE 

1 EA ELEC PANIC HARDWARE RX-QELX-PA-AX-99-NL-CON 626 VON 

1 EA RIM CYLINDER 20-057 ICX 626 SCH 

1 EA FSIC CORE 23-030 626 SCH 

1 EA LOCK FILLER PLATE BF-161  DON 

1 EA LATCH FILLER PLATE EF-161  DON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 



Leaf Engineers                             District-Wide Lockdown – Package 2 
S2100500AR Clovis Unified School District 

 
DOOR HARDWARE 

08 71 00 - 18 

HW GROUP NO. 19 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA ELECTRIC HINGE 5BB1HW 4.5 X 4.5 CON TW8 652 IVE 

1 EA ELEC PANIC HARDWARE RX-QELX-PA-AX-99-NL-OP-110MD-
CON 

626 VON 

1 EA RIM CYLINDER 20-057 ICX 626 SCH 

1 EA FSIC CORE 23-030 626 SCH 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 20 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA DOOR CORD 798C-18 626 SCE 

1 EA ELEC PANIC HARDWARE RX-QELX-PA-AX-98-NL-OP-110MD-
CON (4' DEVICE) 

626 VON 

1 EA RIM CYLINDER 20-057 ICX 626 SCH 

1 EA FSIC CORE 23-030 626 SCH 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 21 – NOT USED 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA ELECTRIC HINGE 5BB1HW 4.5 X 4.5 CON TW8 652 IVE 

1 EA ELEC PANIC HARDWARE RX-QELX-PA-AX-99-NL-OP-CON 626 VON 

1 EA RIM CYLINDER 20-057 ICX 626 SCH 

1 EA FSIC CORE 23-030 626 SCH 

1 EA VANDAL RESISTANT PULL VR910 NL 630 IVE 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 



Leaf Engineers                             District-Wide Lockdown – Package 2 
S2100500AR Clovis Unified School District 

 
DOOR HARDWARE 

08 71 00 - 19 

HW GROUP NO. 22 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA STOREROOM LOCK ND80LD RHO 626 SCH 

1 EA K-I-L CYLINDER RE-USE EXISTING 626 SCH 

1 EA ELECTRIC STRIKE 6211 FSE 6400 FSE 12/24 VAC/VDC 630 VON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 23 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA STOREROOM LOCK L9080L 06L 626 SCH 

1 EA MORTISE CYLINDER RE-USE EXISTING 626 SCH 

1 EA ELECTRIC STRIKE 6211 FSE 6400 FSE 12/24 VAC/VDC 630 VON 

1 EA CARD READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

 

HW GROUP NO. 24 

 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

2 EA CONT. HINGE 157XY 628 IVE 

1 EA DOOR CORD 798C-18 626 SCE 

1 EA ELEC FIRE EXIT HARDWARE PA-AX-99-L-F-M996-06-FSE 626 VON 

1 EA RIM CYLINDER RE-USE EXISTING 626 SCH 

1 EA MULTITECH READER BY WORK OF DIVISION 28   

  POWER SUPPLY BY WORK OF DIVISION 28   

   RE-USE BALANCE OF EXISTING 
HARDWARE 

  

END OF SECTION 08 71 00 

 



CAMPUS BUILDING DOOR NUMBER HARDWARE SET

BORIS ELEMENTARY ADMIN / LIBRARY VBE-BL-DR01 01

BORIS ELEMENTARY ADMINISTRATION VBE-BA-DR01 01

BORIS ELEMENTARY ADMINISTRATION VBE-BA-DR02 13

BORIS ELEMENTARY BUILDING C VBE-BC-DR01 01

BORIS ELEMENTARY BUILDING C VBE-BC-DR02 22

BORIS ELEMENTARY BUILDING C VBE-BC-DR03 22

BORIS ELEMENTARY BUILDING C VBE-BC-DR04 01

BORIS ELEMENTARY BUILDING D VBE-BD-DR01 01

BORIS ELEMENTARY BUILDING D VBE-BD-DR02 01

BORIS ELEMENTARY BUILDING E VBE-BE-DR01 01

BORIS ELEMENTARY BUILDING E VBE-BE-DR02 01

BORIS ELEMENTARY MPR VBE-BMPR-DR01 13

BORIS ELEMENTARY MPR VBE-BMPR-DR02 01

BORIS ELEMENTARY MPR VBE-BMPR-DR03 01

BORIS ELEMENTARY MPR VBE-BMPR-DR04 01

BORIS ELEMENTARY MPR VBE-BMPR-DR05 01

BORIS ELEMENTARY MPR VBE-BMPR-DR06 22

CLOVIS EAST HIGH SCHOOL ADMINISTRATION CEH-BA-DR01 09

CLOVIS EAST HIGH SCHOOL ADMINISTRATION CEH-BA-DR02 22

CLOVIS EAST HIGH SCHOOL ADMINISTRATION CEH-BA-DR03 22

CLOVIS EAST HIGH SCHOOL BUILDING 500 CEH-B500-DR01 17

CLOVIS EAST HIGH SCHOOL BUILDING 600 CEH-B600-DR01 06

CLOVIS EAST HIGH SCHOOL BUILDING 600 CEH-B600-DR02 06

CLOVIS EAST HIGH SCHOOL BUILDING 600 CEH-B600-DR03 06

CLOVIS EAST HIGH SCHOOL BUILDING 600 CEH-B600-DR04 06

CLOVIS EAST HIGH SCHOOL BUILDING 600 CEH-B600-DR05 06

CLOVIS EAST HIGH SCHOOL BUILDING 600 CEH-B600-DR06 06

CLOVIS EAST HIGH SCHOOL BUILDING 600 CEH-B600-DR07 06

CLOVIS EAST HIGH SCHOOL BUILDING 600 CEH-B600-DR08 13

CLOVIS EAST HIGH SCHOOL BUILDING 600 CEH-B600-DR09 06

CLOVIS EAST HIGH SCHOOL BUILDING 700 CEH-B700-DR01 19

CLOVIS EAST HIGH SCHOOL GYMNASIUM EAST CEH-BGE-DR01 04

CLOVIS EAST HIGH SCHOOL GYMNASIUM EAST CEH-BGE-DR02 04

CLOVIS EAST HIGH SCHOOL GYMNASIUM EAST CEH-BGE-DR03 06

CLOVIS EAST HIGH SCHOOL GYMNASIUM EAST CEH-BGE-DR04 06

CLOVIS EAST HIGH SCHOOL GYMNASIUM EAST CEH-BGE-DR05 04

CLOVIS EAST HIGH SCHOOL GYMNASIUM EAST CEH-BGE-DR06 04

CLOVIS EAST HIGH SCHOOL GYMNASIUM EAST CEH-BGE-DR07 06

CLOVIS EAST HIGH SCHOOL GYMNASIUM EAST CEH-BGE-DR08 06

CLOVIS EAST HIGH SCHOOL GYMNASIUM EAST CEH-BGE-DR09 04

CLOVIS EAST HIGH SCHOOL GYMNASIUM EAST CEH-BGE-DR10 06

CLOVIS EAST HIGH SCHOOL GYMNASIUM WEST CEH-BGW-DR01 17

CLOVIS EAST HIGH SCHOOL GYMNASIUM WEST CEH-BGW-DR02 04

CLOVIS EAST HIGH SCHOOL GYMNASIUM WEST CEH-BGW-DR03 06

CLOVIS EAST HIGH SCHOOL GYMNASIUM WEST CEH-BGW-DR04 06



CLOVIS EAST HIGH SCHOOL GYMNASIUM WEST CEH-BGW-DR05 06

CLOVIS EAST HIGH SCHOOL GYMNASIUM WEST CEH-BGW-DR06 06

CLOVIS EAST HIGH SCHOOL GYMNASIUM WEST CEH-BGW-DR07 04

CLOVIS EAST HIGH SCHOOL GYMNASIUM WEST CEH-BGW-DR08 17

CLOVIS EAST HIGH SCHOOL GYMNASIUM WEST CEH-BGW-DR09 04

CLOVIS EAST HIGH SCHOOL LOCKER ROOM BLDG CEH-BLR-DR01 17

CLOVIS EAST HIGH SCHOOL LOCKER ROOM BLDG CEH-BLR-DR02 17

CLOVIS EAST HIGH SCHOOL LOCKER ROOM BLDG CEH-BLR-DR03 22

CLOVIS EAST HIGH SCHOOL LOCKER ROOM BLDG CEH-BLR-DR04 17

CLOVIS EAST HIGH SCHOOL LOCKER ROOM BLDG CEH-BLR-DR05 17

CLOVIS EAST HIGH SCHOOL LOCKER ROOM BLDG CEH-BLR-DR06 17

CLOVIS EAST HIGH SCHOOL LOCKER ROOM BLDG CEH-BLR-DR07 17

CLOVIS EAST HIGH SCHOOL LOCKER ROOM BLDG CEH-BLR-DR08 17

CLOVIS EAST HIGH SCHOOL LOCKER ROOM BLDG CEH-BLR-DR09 17

CLOVIS EAST HIGH SCHOOL MAINTENANCE BLDG CEH-BMT-DR01 23

CLOVIS EAST HIGH SCHOOL MEDIA CENTER CEH-BM-DR01 11

CLOVIS EAST HIGH SCHOOL MEDIA CENTER CEH-BM-DR02 24

CLOVIS EAST HIGH SCHOOL MEDIA CENTER CEH-BM-DR03 11

CLOVIS EAST HIGH SCHOOL MEDIA CENTER CEH-BM-DR04 11

CLOVIS EAST HIGH SCHOOL MEDIA CENTER CEH-BM-DR05 12

CLOVIS EAST HIGH SCHOOL MEDIA CENTER CEH-BM-DR06 15

CLOVIS EAST HIGH SCHOOL MPR CEH-BMPR-DR01 10

CLOVIS EAST HIGH SCHOOL MPR CEH-BMPR-DR02 10

CLOVIS EAST HIGH SCHOOL MPR CEH-BMPR-DR03 10

CLOVIS EAST HIGH SCHOOL MPR CEH-BMPR-DR04 10

CLOVIS EAST HIGH SCHOOL MPR CEH-BMPR-DR05 10

FANCHER CREEK ELEMENTARY ADMINISTRATION FCC-BA-DR01 14

FANCHER CREEK ELEMENTARY ADMINISTRATION FCC-BA-DR02 22

FANCHER CREEK ELEMENTARY LIBRARY FCC-BL-DR01 23

FANCHER CREEK ELEMENTARY LIBRARY FCC-BL-DR02 17

FANCHER CREEK ELEMENTARY MPR FCC-BMPR-DR01 08

FANCHER CREEK ELEMENTARY MPR FCC-BMPR-DR02 08

FANCHER CREEK ELEMENTARY MPR FCC-BMPR-DR03 08

FANCHER CREEK ELEMENTARY MPR FCC-BMPR-DR04 08

FANCHER CREEK ELEMENTARY MPR FCC-BMPR-DR05 17

FREEDOM ELEMENTARY ADMIN / LIBRARY FRM-BL-DR01 03

FREEDOM ELEMENTARY ADMINISTRATION FRM-BA-DR01 03

FREEDOM ELEMENTARY ADMINISTRATION FRM-BA-DR02 15

FREEDOM ELEMENTARY MPR FRM-BMPR-DR01 03

FREEDOM ELEMENTARY MPR FRM-BMPR-DR02 18

FREEDOM ELEMENTARY MPR FRM-BMPR-DR03 18

FREEDOM ELEMENTARY MPR FRM-BMPR-DR04 03

FREEDOM ELEMENTARY MPR FRM-BMPR-DR05 03

MIRAMONTE ELEMENTARY ADMIN / LIBRARY MRM-BL-DR01 16

MIRAMONTE ELEMENTARY ADMINISTRATION MRM-BA-DR01 16

MIRAMONTE ELEMENTARY MPR MRM-MPR-DR01 01



MIRAMONTE ELEMENTARY MPR MRM-MPR-DR02 01

MIRAMONTE ELEMENTARY MPR MRM-MPR-DR03 01

MIRAMONTE ELEMENTARY MPR MRM-MPR-DR04 01

ORAZE ELEMENTARY ADMIN / LIBRARY ORZ-BL-DR01 13

ORAZE ELEMENTARY ADMINISTRATION ORZ-BA-DR01 01

ORAZE ELEMENTARY CLASSROOM 'C' ORZ-BC-DR01 01

ORAZE ELEMENTARY CLASSROOM 'C' ORZ-BC-DR02 22

ORAZE ELEMENTARY CLASSROOM 'C' ORZ-BC-DR03 22

ORAZE ELEMENTARY CLASSROOM 'C' ORZ-BC-DR04 01

ORAZE ELEMENTARY CLASSROOM 'D' ORZ-BD-DR01 01

ORAZE ELEMENTARY CLASSROOM 'D' ORZ-BD-DR02 22

ORAZE ELEMENTARY CLASSROOM 'D' ORZ-BD-DR03 22

ORAZE ELEMENTARY CLASSROOM 'D' ORZ-BD-DR04 01

ORAZE ELEMENTARY CLASSROOM 'E' ORZ-BE-DR01 01

ORAZE ELEMENTARY CLASSROOM 'E' ORZ-BE-DR02 22

ORAZE ELEMENTARY CLASSROOM 'E' ORZ-BE-DR03 22

ORAZE ELEMENTARY CLASSROOM 'E' ORZ-BE-DR04 01

ORAZE ELEMENTARY MPR ORZ-BMPR-DR01 01

ORAZE ELEMENTARY MPR ORZ-BMPR-DR02 01

ORAZE ELEMENTARY MPR ORZ-BMPR-DR03 01

ORAZE ELEMENTARY MPR ORZ-BMPR-DR04 01

REAGAN ELEMENTARY ADMINISTRATION RGN-BA-DR01 14

REAGAN ELEMENTARY ADMINISTRATION RGN-BA-DR02 14

REAGAN ELEMENTARY CLASSROOM 'C1' RGN-BC1-DR01 05

REAGAN ELEMENTARY CLASSROOM 'C1' RGN-BC1-DR02 02

REAGAN ELEMENTARY CLASSROOM 'C2' RGN-BC2-DR01 05

REAGAN ELEMENTARY CLASSROOM 'C2' RGN-BC2-DR02 02

REAGAN ELEMENTARY CLASSROOM 'C3' RGN-BC3-DR01 05

REAGAN ELEMENTARY CLASSROOM 'C3' RGN-BC3-DR02 02

REAGAN ELEMENTARY MPR RGN-BMPR-DR01 02

REAGAN ELEMENTARY MPR RGN-BMPR-DR02 02

REAGAN ELEMENTARY MPR RGN-BMPR-DR03 02

REAGAN ELEMENTARY MPR RGN-BMPR-DR04 02

REYBURN INTERMEDIATE ADMINISTRATION RIS-BA-DR01 08

REYBURN INTERMEDIATE ADMINISTRATION RIS-BA-DR02 17

REYBURN INTERMEDIATE BUILDING 100E RIS-B100E-DR01 17

REYBURN INTERMEDIATE BUILDING 100W RIS-B100W-DR01 17

REYBURN INTERMEDIATE BUILDING 200 RIS-B200-DR01 17

REYBURN INTERMEDIATE GYMNASIUM RIS-BG-DR01 04

REYBURN INTERMEDIATE GYMNASIUM RIS-BG-DR02 06

REYBURN INTERMEDIATE GYMNASIUM RIS-BG-DR03 06

REYBURN INTERMEDIATE GYMNASIUM RIS-BG-DR04 06

REYBURN INTERMEDIATE GYMNASIUM RIS-BG-DR05 06

REYBURN INTERMEDIATE GYMNASIUM RIS-BG-DR06 04

REYBURN INTERMEDIATE LOCKER ROOM BLDG RIS-BLR-DR01 17

REYBURN INTERMEDIATE LOCKER ROOM BLDG RIS-BLR-DR02 17



REYBURN INTERMEDIATE LOCKER ROOM BLDG RIS-BLR-DR03 17

REYBURN INTERMEDIATE LOCKER ROOM BLDG RIS-BLR-DR04 17

REYBURN INTERMEDIATE LOCKER ROOM BLDG RIS-BLR-DR05 17

REYBURN INTERMEDIATE LOCKER ROOM BLDG RIS-BLR-DR06 17

REYBURN INTERMEDIATE MPR RIS-MPR-DR01 08

REYBURN INTERMEDIATE MPR RIS-MPR-DR02 08

REYBURN INTERMEDIATE MPR RIS-MPR-DR03 08

REYBURN INTERMEDIATE MPR RIS-MPR-DR04 08

TEMPERENCE KUTNER ES ADMINISTRATION TKE-BA-DR01 07

TEMPERENCE KUTNER ES ADMINISTRATION TKE-BA-DR02 14

TEMPERENCE KUTNER ES LIBRARY TKE-BL-DR01 20

TEMPERENCE KUTNER ES LIBRARY TKE-BL-DR02 20

TEMPERENCE KUTNER ES MPR TKE-BMPR-DR01 03

TEMPERENCE KUTNER ES MPR TKE-BMPR-DR02 03

YOUNG ELEMENTARY ADMIN / LIBRARY YNG-BL-DR01 01

YOUNG ELEMENTARY ADMINISTRATION YNG-BA-DR01 01

YOUNG ELEMENTARY ADMINISTRATION YNG-BA-DR02 13

YOUNG ELEMENTARY BUILDING 'C' YNG-BC-DR01 01

YOUNG ELEMENTARY BUILDING 'C' YNG-BC-DR02 22

YOUNG ELEMENTARY BUILDING 'C' YNG-BC-DR03 22

YOUNG ELEMENTARY BUILDING 'C' YNG-BC-DR04 01

YOUNG ELEMENTARY BUILDING 'D' YNG-BD-DR01 01

YOUNG ELEMENTARY BUILDING 'D' YNG-BD-DR02 01

YOUNG ELEMENTARY BUILDING 'E' YNG-BE-DR01 01

YOUNG ELEMENTARY BUILDING 'E' YNG-BE-DR02 01

YOUNG ELEMENTARY MPR YNG-BMPR-DR01 01

YOUNG ELEMENTARY MPR YNG-BMPR-DR02 01

YOUNG ELEMENTARY MPR YNG-BMPR-DR03 01

YOUNG ELEMENTARY MPR YNG-BMPR-DR04 01

YOUNG ELEMENTARY MPR YNG-BMPR-DR05 13


